SECTION 01010

SUMMARY OF WORK

1.1 WORK COVERED BY CONTRACT DOCUMENTS

A. The Work of this Contract generally includes preparation for and construction of a wastewater treatment plant including:

1. Preconstruction services as a member of the design team

2. Preliminary treatment facilities

3. Biological treatment with activated sludge processes

4. Disinfection with ultraviolet radiation

5. Aerobic digestion and solids handling

6. Solids thickening

7. Biosolids dewatering

8. Site improvements

9. Miscellaneous items of project design, administration, management and construction

B. Contractor's affirmative responsibilities shall constitute non-assignable, affirmative obligations on the Contractor, unless otherwise agreed in writing by the parties to the Contract or the context of the contract documents clearly indicates otherwise.  

1. Furnish all materials, equipment, supplies and appurtenances; provide all construction, plant equipment and tools; and perform all necessary labor and supervision

2. Coordinate the progress of the Work including coordination between trades, subcontractors, suppliers, public utilities and Owner (through Engineer) to ensure the progress of the Work

C. It is the intent of this Contract that the Work proceed in the most expeditious manner possible with a minimum amount of interference with public and private activities

1.2 CONTRACTS

A. Construct the Work under a single, guaranteed maximum price (GMP) Contract

B. The initial Contract will address preconstruction services only

C. When the detailed scope of Work or parts of the Work is finalized, one or more proposals will be prepared by the Contractor and submitted to the Owner and Engineer for consideration

1. Basis of GMP determination shall be as set forth in the Contractor’s proposal and described in Section 01025 - Measurement and Payment
2. The Owner and Contractor may agree to establish a GMP for a certain part or parts of the work prior to final completion of all design and construction documents

D. The original Contract will be amended as to scope of work and GMP to reflect agreement between the Contractor and Owner

1.3 WORK BY OTHERS

A. Owner

1. Provide project site
2. Obtain regulatory agency approvals for the wastewater treatment facility plans and specifications and operational considerations
a. Contractor shall obtain all building permit approvals

3. Arrange for and pay to have a natural gas pipeline, a telephone cable and electric power brought to the project site.  The scope of the Contractor's Work for extension of public utilities into and through the project site shall be shown on the Contract Documents

B. Public Utilities

1. Surface location of existing public utilities

1.4 WORK SEQUENCE

A. Coordinate Work with Engineer, Owner and adjacent property owners so as to minimize disruption of existing public services and inconveniences to adjacent property owners

1. Set forth proposed work sequence and schedule in accordance with Section 01310 - Construction Schedules

2. Refer to Section 01500 - Construction Facilities and Temporary Controls for additional requirements

B. Procedures and methods other than those specified will be considered by Engineer and Owner, provided they afford equivalent continuity of operations

C. Submit and update Progress Schedules and subschedules in accordance with Section 01310 - Construction Schedules

D. Construct Work in phases as final designs, preparation of construction documents and regulatory approvals are accomplished

1. Multiple phases or parts of the Work may be required to be accomplished simultaneously

E. Discuss sequence of Work and notice required at design team and construction progress meetings

1. Review with and obtain Engineer's and Owner's input to Contractor's initial scheduling of Work sequence during preconstruction conferences

2. Review any changes in scheduling at regularly scheduled progress meetings

3. Schedule additional construction meetings required to discuss work sequence

4. Refer to Section 01200 for additional requirements on progress meetings

5. Refer to Section 01310 for additional requirements on Progress Schedules

F. Inspection by Public Agencies

1. Pikes Peak Regional Building Department 

2. Colorado Department of Public Health and Environment, Water Quality Control Division

3. El Paso County Public Services Department

G. Interruption of Service

1. Provide continuous and uninterrupted use of the adjacent public road

a. Submit and update Progress Schedules and subschedules in accordance with Section 01310 – Construction Schedules

1.5 CONTRACTOR’S USE OF PREMISES

A. Contractor's use of the premises for Work and storage shall not interfere with Owner's access to and use of the Owner's property
B. Refer to Section 01500 for additional requirements associated with Contractor's use of Owner's facilities

C. Assume full responsibility for the protection and safekeeping of products furnished under this Contract

D. Obtain and pay for use of additional storage or work areas needed for operations

E. Contractor may use areas designated by the Owner for storage

F. Off-site storage arrangements are acceptable to Owner

1. Requests for off-site storage arrangements presented in writing

2. Adequate and satisfactory security and protection

3. Accessible to Engineer

G. Refer to Section 01600 for additional requirements associated with storage of materials and equipment

1.6 EASEMENTS AND RIGHTS-OF-WAY

A. As indicated on the Drawings

B. Owner will provide easements and rights-of-way for pipelines, structures, grading and other associated activities

C. Confine construction operations to the immediate vicinity of the location indicated on Drawings and use due care in placing construction tools, equipment, excavated materials and pipeline materials and supplies so as to cause the least possible damage to property and interference with traffic

D. On private property
1. As indicated on the Drawings

2. If use of land outside Owner's property is desirable or necessary, obtain consent of and execute a written agreement with the owner and tenant of the land

3. Do not enter for pipe delivery or occupy for any purpose with men, tools, equipment, construction materials or excavated materials, any private property outside the designated project site without written permission of the owner and tenant

1.7 FENCES

A. Maintain all fences affected by the Work until completion of the Work

B. Do not relocate or dismantle fences which interfere with construction operations before obtaining written permission from the fence owner with an agreement as to the length of time the fence may be left relocated or dismantled

C. At the completion of the Work, restore fences to their original or better condition and to their original location unless otherwise indicated on Drawings or in Specifications

D. Refer to drawings for additional requirements

1.8 PROTECTION OF PUBLIC AND PRIVATE PROPERTY

A. Protect, shore, brace, support and maintain underground pipes, conduits, drains and other underground construction uncovered or otherwise affected by construction operations

B. Restore to their original or better condition, pavement, surfacing, driveways, curbs, walks, buildings, utility poles, guy wires, fences and other surface structures affected by construction operations

C. Use new materials for replacements

D. Contractor shall be responsible for all damage to streets, roads, highways, shoulders, ditches, embankments, culverts, bridges and other public or private property, regardless of location or character, which may be caused by transporting equipment, materials or men to or from the Work or any part or site thereof, whether by him or his subcontractors

E. Make satisfactory and acceptable arrangements with the owner of, or the agency or authority having jurisdiction over, any damaged property concerning its repair or replacement or payment of costs incurred in connection with the damage

F. Keep fire hydrants and water control valves free from obstruction and available for use at all times

1.9 MAINTENANCE OF TRAFFIC

A. Conduct work to interfere as little as possible with public or private travel, whether vehicular or pedestrian

1. Whenever it is necessary to cross, close or obstruct roads, driveways and walks, whether public or private, provide and maintain suitable and safe bridges, detours or other temporary expedients to accommodate public and private travel

2. Give owners of private drives reasonable notice before interfering with them

3. Refer to Section 01500 - Construction Facilities and Temporary Controls for requirements on construction traffic control and phasing plans

1.10 LINES AND GRADES

A. Construct all work to the lines, grades and elevations indicated on the Drawings

1. Remove and reconstruct improperly located work

B. Engineer will establish or designate a minimum of two basic horizontal control points and one vertical control point

1. Use these points as datum for the Work

2. Provide, without charge, such competent personnel and tools, stakes and other materials as Engineer may require in establishing or designating control points, or in checking survey and measurement of work performed by Contractor

C. Provide all additional survey, layout and measurement work required

1. Work performed by a qualified engineer or surveyor acceptable to Engineer

2. Locate and protect control points prior to starting site work, and preserve all permanent reference points during construction

a. Make no changes or relocations without prior written notice to Engineer
b. Report to Engineer when any reference point is lost or destroyed, or requires relocation because of necessary changes in grades or locations
c. Require surveyor to replace project control points which may be lost or destroyed

1) Establish replacements based on original survey control

3. Establish lines and levels, locate and layout, by instrumentation and similar appropriate means

4. From time to time, verify layouts by the same methods

5. Maintain a complete, accurate log of all control and survey work as it progresses

6. Upon request of Engineer, submit documentation to verify accuracy of field work

1.11 UNDERGROUND OBSTRUCTIONS

A. Protect from damage any underground pipes, utilities or structures encountered during construction

1. Restore any damaged underground obstructions to their original condition at no cost to the Owner unless evidence of other arrangements satisfactory to all parties is presented to the Owner

B. Before commencing work, obtain information concerning location, type and extent of concealed existing utilities on the site and adjacent properties

1. Consult records and personnel of local utility companies, municipal utility departments, telephone companies and cable television company

2. File "Notice of Excavation" with these agencies prior to commencing work

C. Underground obstructions known to the Engineer are shown on the Drawings or otherwise referred to in the Specifications

1. Locations shown may prove to be inaccurate and other obstructions not shown may be encountered

2. Contractor's responsibility to verify actual locations and to protect or restore all underground obstructions encountered

END OF SECTION
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